PANDUAN KONTRAKTOR DAN MENJILID DOKUMEN SEBUTHARGA

1. Setiap satu pembelian sebutharga , kontraktor/ pembekal akan menerima ;

1.1 Muka hadapan dokumen sebutharga yang telah dicetak dengan kertas
berwarna, telah dicap dan diisi maklumat nama kontraktor / pembekal,
tarikh dokumen dijual, tanda tangan wakil MPBP, nombor bilangan, dan
nombor resit dan menyertakan salinan resit.

2. Pentender / Penyebutharga dikehendaki ;

2.1  Muat turun dokumen sebutharga di laman web MPBP —aplikasi dalam
talian (http://www.mpbp.gov.my/) yang mengandungi dokumen seperti
berikut :

BAHAGIAN A

2.1.1 Arahan kepada penyebutharga dan Syarat-syarat Am Sebutharga
2.1.2 Borang Senarai Semakan Dokumen Sebutharga
2.1.3 Borang Maklumat Syarikat

2.1.4 Surat Akuan Pembida

BAHAGIAN B

2.1.5 Tawaran Sebutharga

2.1.6 Borang Sebutharga

2.1.7 Ringkasan Sebutharga

2.1.8 Lampiran Q (Bekalan / Perkhidmatan)
BAHAGIAN C

2.1.8 Jadual Kadar Harga / Senarai Kuantiti

2.1.9 Pelan-Pelan (Jika Ada)

2.2  Mencetak semua dokumen pada BAHAGIAN A, B dan C dengan kertas
bersaiz A4 dalam format PDF.


http://www.mpbp.gov.my/

2.3

2.4

Menijilid dokumen dengan mengikut susunan dan cara berikut :

2.3.1

2.3.2

2.3.3

2.3.4

Muka hadapan asal yang telah diberikan (Salinan tidak
dibenarkan)

Dokumen Bahagian A, B dan C yang telah dicetak

Dokumen sokongan ; Salinan pendaftaran Kontraktor CIDB (Kerja),
Sijil Perolehan Kerja Kerajaan (Kerja), Sijil PKK (Kerja), Sijil SSM
(Bekalan dan Kerja), Penyata Bank 3 Bulan terakhir (Bagi Kerja G2
dan bekalan RM200,000 ke atas) , Kementerian Kewangan
(Bekalan & Perkhidmatan) dan Lain-lain dokumen yang diperlukan.

Disusun semua dokumen di atas mengikut turutan dan dikepil di
sebelah tepi kiri ( atas , bawah dan tengah) dokumen.

Mengisi dan menandatangani borang-borang yang disediakan seperti
biasa dan hendaklah dimasukkan ke dalam peti sebutharga di Jabatan
Kewangan sebelum tarikh dan masa tutup sebutharga.

PERINGATAN

Mana-mana pihak kontraktor/pembekal yang cuba mencetak /
menyalin lebih dari satu dokumen dalam satu belian dan membeli
kepada pihak kontraktor yang lain dan kemudiannya cuba
menyertai sebutharga , jika dapat diketahui oleh pihak MPBP ,
kedua-dua pihak kontraktor akan dibatalkan penyertaan dan
disenarai hitamkan.Kawalan akan dibuat berdasarkan pada muka
hadapan yang diberi hanya satu setiap pembelian yang lengkap
diproses oleh pihak MPBP.



CONTOH DOKUMEN SEBUTHARGA

MUKA HADAPAN




SALINAN RESIT BAYARAN




(2.1.1)
ARAHAN KEPADA PETENDER

SYARAT-SYARAT AM SEBUTHARGA



ARAHAN KEPADA PENYEBUTHARGA
SEMAKAN AM

Adalah menjadi tanggungjawab Penyebutharga untuk meneliti bahawa Dokumen
Sebutharga yang diterima adalah sebagaimana dalam Dokumen Meja Sebutharga.

Naskah salinan Dokumen Sebutharga yang diberikan kepada Penyebutharga hendaklah
mengandungi dokumen-dokumen sepertimana yang disenaraikan dalam Dokumen
Sebutharga. Sila semak dan pastikan supaya dokumen-dokumen ini terdapat pada
Naskah Dokumen Sebutharga anda sebelum meninggalkan pejabat di mana Dokumen
Sebutharga dikeluarkan.

Jika terdapat apa-apa perbezaan atau percanggahan atau mana-mana mukasurat yang
tertinggal yang diberikan kepada Penyebutharga dengan Dokumen Meja Sebutharga
maka adalah menjadi tanggungjawab Penyebutharga untuk memohon secara bertulis
kepada Yang Dipertua Majlis Perbandaran Batu Pahat tidak lewat dari tiga (3) hari
sebelum tarikh akhir yang ditetapkan (atau sebelum tarikh tutup bagi sebutharga segera)
dalam Kenyataan Sebutharga bagi penyerahan Sebutharga supaya dibetulkan
perbezaan atau percanggahan itu.

CARA-CARA MELENGKAPKAN DOKUMEN SEBUTHARGA
2.1 Penyediaan Sebutharga

Semua maklumat yang diisi oleh Penyebutharga hendaklah dengan
menggunakan dakwat yang tidak mudah luntur. Jika terdapat sebarang kesilapan
dalam mengisi maklumat, kesilapan tersebut hendaklah dibetulkan dengan cara
memotong kesilapan tersebut dengan satu garisan bersih melintang dan
ditandatangani ringkas oleh Penyebutharga dan saksinya. Penggunaan getah
pemadam dan cecair pemadam adalah dilarang.

Penyebutharga adalah dikehendaki mengisi dengan lengkap/mengemukakan
segala maklumat berikut dengan sepenuhnya :-

a) Harga dan tandatangan Penyebutharga dan Saksi di Ringkasan
Sebutharga.

b) Harga, tempoh dan tandatangan Penyebutharga dan Saksi dalam Borang
Sebutharga.

c) Senarai Kerja-kerja yang sedang dilaksanakan

(Jika mempunyai beban kerja semasa).
d) Borang Maklumat / Latarbelakang Kontraktor

e) Jadual Kadar Harga



2.2

2.3

24

2.5

Lawatan Ke Tapak Bina

Penyebutharga dokehendaki melawat ke tapak kerja untuk mendapatkan maklumat dan
mengetahui sendiri cara dan bagaimana kerja-kerja dapat dijalankan.

Penjelasan Lanjut

Sekiranya terdapat maklumat dalam Naskah Sebutharga yang tidak jelas atau
bercanggah, Penyebutharga boleh menghubungi Majlis Perbandaran Batu Pahat untuk
penjelasan lanjut.

Penjualan Naskah Sebutharga

Naskah Sebutharga boleh diperolehi di Jabatan Bangunan & Kejuruteraan, Majlis
Perbandaran Batu Pahat pada hari dan masa yang telah ditetapkan.

Penyerahan Dokumen Sebutharga

a) Dokumen Sebutharga yang diisi dengan lengkap hendaklah dimasukkan ke dalam
sampul surat berlakri yang dicatatkan dengan Tajuk serta Nombor Sebutharga di
sebelah kiri atas dan hendaklah dimasukkan ke dalam peti tawaran pada masa dan
tempat yang ditetapkan dalam Kenyataan Sebutharga.

b) Jika Dokumen Sebutharga tidak diserahkan dengan tangan, Penyebutharga
hendaklah menghantar dokumen tersebut dengan pos supaya tiba pada atau
sebelum dan di tempat yang ditetapkan.

c) Dokumen Sebutharga yang diserahkan selepas masa yang ditetapkan, berbangkit
dari sebarang sebab, tidak akan dipertimbangkan.

TEMPOH SAHLAKU SEBUTHARGA

Sebutharga ini sahlaku selama 90 hari dari tarikh tutup sebutharga. Penyebutharga
tidak boleh menarik balik sebutharga sebelum tamat tempoh sahlaku sebutharga.
Pengesyoran tindakan tatatertib akan diambil sekiranya Penyebutharga menarik balik
sebutharganya sebelum tamat tempoh sah sebutharga. Pihak MPBP berhak mengambil
sebarang sebutharga/tender Majlis dalam masa 2 tahun dan membuat laporan ke
pejabat PUSAT KHIDMAT KONTRAKTOR / KEMENTERIAN KEWANGAN dan
LEMBAGA PEMBANGUNAN INDUSTRI PEMBINAAN MALAYSIA.

NOTIS

Sebarang notis kepada Penyebutharga akan dihantar dengan tangan atau diposkan
berdasarkan alamat yang diberikan di dalam Naskah Sebutharga.



PINDAAN / TAMBAHAN DOKUMEN SEBUTHARGA

Penyebutharga tidak dibenarkan membuat apa-apa perubahan atau tambahan kepada
Borang Sebutharga atau mana-mana bahagian dalam Naskah Sebutharga yang boleh
dianggap mengenakan had syarat sediada.

PERBELANJAAN PENYEDIAAN DOKUMEN SEBUTHARGA

Semua perbelanjaan bagi penyediaan sebutharga ini hendaklah ditanggung oleh
Penyebutharga sendiri.

SURAT MENYURAT DARI PENYEBUTHARGA YANG TIDAK BERJAYA

Pihak Majlis Perbandaran Batu Pahat tidak akan melayan sebarang surat menyurat dari
Penyebutharga mengenai sebab-sebab sebutharga mereka tidak berjaya.

PENOLAKAN SEBUTHARGA

Penyebutharga yang gagal memenuhi syarat-syarat seperti yang dinyatakan di atas
menyebabkan penolakan sepenuhnya penyertaan sebutharga tersebut oleh pihak Majlis
Perbandaran Batu Pahat.

HAK MAJLIS PERBANDARAN BATU PAHAT UNTUK MENERIMA / MENOLAK
SEBUTHARGA

Majlis Perbandaran Batu Pahat adalah tidak terikat untuk menerima Sebutharga
terendah atau mana-mana sebutharga atau memberi apa-apa sebab di atas penolakan
sesuatu sebutharga. Keputusan Jawatankuasa Sebutharga adalah muktamad.



SYARAT-SYARAT AM SEBUTHARGA
PEMERIKSAAN TAPAK BINA

Penyebutharga adalah dinasihatkan untuk memeriksa dan meneliti tapak bina dan
sekitarnya, bentuk dan jenis tapak bina, takat dan jenis kerja, bahan dan barang yang
perlu bagi menyiapkan kerja perkhidmatan, cara-cara perhubungan dan laluan masuk ke
tapak bina dan hendaklah mendapatkan sendiri maklumat yang perlu tentang risiko, luar
jangkaan dan segala hal keadaan yang mempengaruhi dan menjejaskan
sebutharganya. Sebarang tuntutan yang timbul akibat daripada kegagalan
Penyebutharga mematuhi kehendak ini tidak akan dipertimbangkan.

INSURANS
Penyebutharga hendaklah mengambil insurans sepertimana berikut :-

a) Insurans Tanggungan Awam (Public Liability Policy)

b) Insurans Kerja (Insurance Policy of Works)

¢) Insurans Pampasan Pekerja (Workmen’s Compensation Policy) dan/atau

d) Skim Keselamatan Sosial Pekerja (PERKESO). Sila kemukakan nombor
pendaftaran majikan di bawah skim PERKESO yang khusus untuk kerja di atas.

Penyebutharga hendaklah mengemukakan kepada Pegawai Inden semua polisi
insurans dan nombor kod pendaftaran dengan PERKESO yang tersebut di atas sebelum
memulakan kerja. Bagaimanapun untuk tujuan memulakan kerja sahaja nota-nota
perlindungan dan resit-resit bayaran premium adalah mencukupi. Sekiranya
Penyebutharga gagal mengemukakan semua polisi insurans selepas tempoh sah nota-
nota perlindungan tanpa sebarang sebab yang munasabah, Pegawai Inden berhak
mengambil tindakan seperti di bawah Fasal 12 (d).

BON PELAKSANAAN DAN WANG TAHANAN

a) Bon Pelaksanaan sebanyak lima peratus (5%) dari harga kontrak hanya
dikenakan bagi kerja yang bernilai melebihi RM200,000.00 dan sekiranya gagal
mengemukakan Bon Pelaksanaan, pihak Majlis Perbandaran Batu Pahat
berhak untuk melaksanakan kaedah Wang Jaminan Pelaksanaan.

b) Manakala bagi kerja yang bernilai sehingga RM200,000.00 Bon Pelaksanaan
adalah dikecualikan.

PERATURAN PELAKSANAAN KERJA-KERJA

Kerja-kerja yang dilaksanakan hendaklah mematuhi Spesifikasi, pelan-pelan, butir-butir
kerja dalam Ringkasan Sebutharga dan Syarat-Syarat yang dinyatakan dalam Dokumen



Sebutharga ini dan arahan Pegawai Inden atau wakilnya. Pegawai Inden berhak
mengambil tindakan sewajarnya sekiranya Penyebutharga tidak mematuhi arahan ini.

KEGAGALAN MEMULAKAN KERJA

Sekiranya Penyebutharga gagal memulakan kerja selepas tujuh (7) hari dari tarikh akhir
tempoh mula kerja seperti yang dinyatakan dalam Inden tanpa sebab-sebab yang
munasabah, Inden akan dibatalkan oleh Pegawai Inden dan tindakan tatatertib akan
diambil terhadap kontraktor.

ARAHAN PEGAWAI INDEN

a)

b)

c)

Pegawai Inden boleh menurut budi bicaranya yang mutlak, dan dari semasa,
mengeluarkan pelan-pelan, butir-butir, dan/atau arahan-arahan bertulis
selanjutnya (yang kesemuanya sekali kemudian dari ini disebut “arahan P.l1.”
berkenaan dengan :

i) Perubahan sebagaimana disebutkan dalam Fasal 13 Syarat-Syarat ini;

i) Pemindahan dan pembaikan apa-apa jua kecacatan di bawah Fasal 15;

iii) Apa-apa perkara yang perlu dan bersampingan dengan pelaksanaan dan
penyiapan kerja di bawah kontrak ini;

iv) Apa-apa perkara mengenainya Pegawi Inden diberi kuasa secara nyata

oleh Kontrak ini untuk mengeluarkan arahan.

Penyebutharga hendaklah (tertakluk kepada subfasal (c) Syarat ini) dengan serta
merta mematuhi semua arahan yang dikeluarkan kepadanya oleh PI. Jika dalam
tempoh tujuh (7) hari setelah menerima notis bertulis daripada P.l yang
mengkehendaki pematuhan sesuatu arahan itu, maka P.l tanpa menjejaskan
apa-apa hak dan remedi lain yang ada pada Majlis Perbandaran Batu Pahat di
bawah kontrak ini, boleh mengambil bekerja dan membayar orang-orang lain
untuk melaksanakan apa-apa jua kerja yang perlu untuk menyempurnakan
arahan itu dan semua kos yang ditanggung berhubungan dengan pengambilan
kerja itu hendaklah dituntut daripada Penyebutharga oleh Majlis Perbandaran
Batu Pahat atau P.l bagi pihak Majlis Perbandaran Batu Pahat sebagai suatu
hutang atau pun boleh dipotong oleh Majlis Perbandaran Batu Pahat daripada
mana-mana wang yang kena dibayar atau genap masanya dibayar kepada
Penyebutharga di bawah Kontrak ini.

Semua arahan yang dikeluarkan oleh P.I hendaklah secara bertulis. Apa-apa
arahan yang dikeluarkan secara lisan tidak boleh terus berkuatkuasa, tetapi
hendaklah disahkan secara bertulis oleh Penyebutharga kepada P.I dalam
tempoh tujuh (7) hari selepas penerimaan arahan lisan seperti tersebut di atas,
dan jika tidak dibantah secara bertulis oleh P.I kepada Penyebutharga itu, maka
arahan itu hendaklah berkuatkuasa mulai dari tamatnya tempoh tujuh (7) hari
yang disebut kemudian itu dengan syarat sentiasanya bahawa jika P.l dalam
tempoh tujuh (7) hari selepas memberi arahan secara lisan itu dengan sendiri
mengesahkannya secara bertulis, maka Penyebutharga tidaklah diwajibkan
memberi pengesahan seperti tersebut di atas dan arahan tersebut hendaklah
berkuatkuasa mulai dari tarikh pengesahan P.1I itu.



d)

Jika pematuhan kepada arahan P.| sebagaimana tersebut di atas melibatkan
perbelanjaan atau kerugian lebih daripada yang dijangka munasabahnya oleh
Penyebutharga yang mana Penyebutharga tidak akan dibayar ganti melalui
bayaran yang dibuat di bawah mana-mana peruntukan lain dalam Kontrak ini,
maka melainkan jika arahan itu, memberi notis secara bertulis tentang cadangan
hendak menuntut perbelanjaan atau kerugian itu kepada P.l beserta anggaran
amoun perbelanjaan dan/atau kerugian tersebut.

SUB-SEWA DAN MENYERAH HAK KERJA

Penyebutharga tidak dibenarkan mengsub-sewakan kerja kepada Penyebutharga-
Penyebutharga lain. Penyebutharga tidak boleh menyerah hak apa-apa faedah di bawah
Inden Kerja ini tanpa terlebih dahulu mendapatkan persetujuan bertulis daripada
Pegawai Inden.

RINGKASAN SEBUTHARGA / JADUAL KADAR HARGA

a)

b)

c)

d)

f)

Ringkasan Sebutharga / Jadual Kadar Harga hendaklah menjadi sebahagian
daripada Borang Sebutharga ini dan hendaklah menjadi asas jumlah harga
Sebutharga.

Harga-harga dalam Ringkasan Sebutharga / Jadual Kadar Harga hendaklah
mengambil kira semua kos termasuk kos pengangkutan, cukai, duti bayaran dan
caj-caj lain yang perlu dan berkaitan bagi penyiapan kerja dengan sempurnanya.

Tiada sebarang tuntutan akan dilayan bagi pelarasan harga akibat daripada
perubahan kos buruh, bahan-bahan dan semua duti dan cukai kerajaan, samada
dalam tempoh sahlaku Sebutharga atau dalam tempoh kerja.

Harga-harga dalam Ringkasan Sebutharga / Jadual Kadar Harga yang
dikemukakan oleh Penyebutharga hendaklah tertakluk kepada persetujuan
sebelumnya daripada Pegawai Inden tentang kemunasabahannya. Persetujuan
sebelumnya itu dan apa-apa pelarasan kemudiannya kepada harga-harga dalam
Ringkasan Sebutharga / Jadual Kadar Harga hendaklah dibuat sebelum Inden
Kerja dikeluarkan.

Apa-apa pelarasan harga dalam Ringkasan Sebutharga / Jadual Kadar harga
menurut perenggan (d) tersebut di atas dan apa-apa kesilapan arithmatik dalam
Ringkasan Sebutharga hendaklah dilaras dan diperbetulkan sebelum Inden Kerja
dikeluarkan. Jumlah pukal dalam Borang Sebutharga hendaklah tetap tidak
berubah.

Harga tawaranadalah tidak dikenakan tambahan GST. Sekiranya pihak
kontraktor berdaftar GST hendaklah melampirkan salinan pengesahan
pendaftaran GST untuk tujuan kenaan GST pada Surat Setuju Terima.



KELAMBATAN DAN LANJUTAN MASA

Apabila didapati dengan munasabahnya jelas bahawa kemajuan kerja telah terlambat,
Penyebutharga hendaklah dengan serta merta memberi notis bertulis menyatakan
sebab-sebab kelambatan kepada Pegawai Inden penyiapan kerja itu mungkin
dilambatkan atau telah terlambat SEBELUM tarikh siap yang dinyatakan dalam
Inden atau melebihi mana-mana tarikh siap lanjutan yang telah ditetapkan dahulunya di
bawah syarat ini :-

a) Oleh kerana Force Majeure, atau
b) Oleh sebab apa-apa keburukan cuaca yang luar biasa, atau
c) Oleh sebab-sebab arahan-arahan yang diberikan oleh Pegawai Inden,

berbangkit dari pertikaian dengan tuan-tuan punya berjiran dengan syarat ianya
tidak disebabkan oleh apa-apa perbuatan kecuaian atau kemungkinan di pihak
Penyebutharga.

d) Oleh sebab kerugian atau kerosakkan yang disebabkan oleh mana-mana satu
atau lebih dari perkara luar jangka, atau

e) Oleh sebab arahan-arahan Pegawai Inden, atau

f) Oleh sebab Penyebutharga telah tidak menerima maklumat yang lengkap dalam
masa yang wajar daripada Pegawai Inden, atau

g) Oleh sebab kelambatan memberi milik, atau

h) Oleh sebab apa-apa tindakan yang berpunca dari penyatuan pekerja-pekerja
setempat, mogok atau tutup-pintu yang melibatkan mana-mana trend yang
digunakhidmat atas kerja, dengan syarat ianya bukan disebabkan oleh apa-apa
perbuatan, kecuaian atau kemungkinan yang tidak menjadi sebahagian dari
Sebutharga ini, atau

i) Oleh sebab Penyebutharga tidak berupaya kerana sebab-sebab yang tidak
dapat dikawal olehnya dan yang tidak dapat diramalkan olehnya dengan
munasabahnya pada tarikh penutupan sebutharga bagi sebutharga ini untuk
mendapatkan apa-apa barang dan/atau bahan yang diperlukan untuk
menjalankan kerja dengan sewajarnya.

Maka Pegawai Inden hendaklah, sebaik sahaja memberi satu tempoh lanjutan masa
yang munasabah dan Penyebutharga hendaklah sentiasa berusaha sedaya upaya
menyiapkan kerja dengan memuaskan hati P.l. Perakuan yang dikeluarkan oleh P.I. di
bawah syarat ini hendaklah disebut “Perakuan Kelambatan dan Lanjutan Masa.

Pelanjutan masa bagi kontrak kerja bernilai melebihi RM200,000 hingga RM500,000
dibenarkan tertakluk kepada kelulusan Jawatankuasa Sebut Harga terlebih dahulu



10.

11.

12.

GANTIRUGI KERANA TAK SIAP

Sekiranya Penyebutharga gagal menyiapkan kerja pada tarikh siap dalam tempoh masa
yang telah ditetapkan atau tempoh lanjutan masa yang diberikan, denda sebagai
gantirugi kerana tidak siap kerja akan dikenakan sebagaimana :-

HARGA KONTRAK KADAR
GANTIRUGI/HARI

a) Di bawah - RM 50,000.00 RM 20.00

b) RM 50,001.00 - RM100,000.00 RM 30.00
¢) RM100,001.00 - RM200,000.00 RM 50.00
d) RM200,001.00 - RM500,000.00 RM100.00

Gantirugi akan dikenakan sehingga semua kerja disiapkan atau Sijil Perakuan Siap
Kerja dikeluarkan. Pegawai Inden atau wakilnya berhak memotong denda gantirugi ini
dari apa-apa wang akan dibayar kepada penyebutharga.

Pegawai Inden memperakui secara bertulis jika kontraktor tidak menyiapkan kerja pada
tarikh siap ataupun sesuatu lanjutan masa iaitu perakuan ‘Perakuan Tidak Siap Kerja’,
kontraktor hendaklah membayar dan memberi kepada kerajaan suatu jumlah yang dikira
mengikut kadar yang dinyatakan dan ditetapkan.

PERAKUAN SIAP KERJA

Apabila kesemua kerja itu telah mencapai penyiapan yang praktikal mengikut
peruntukan-peruntukan. Sebutharga ini dan memuaskan hati Pegawai Inden, maka
tarikh siap itu hendaklah diperakui olehnya dan tarikh itu hendaklah dikira sebagai tarikh
bermula Tempoh Liabiliti Kecacatan sebagaimana diperuntukan dalam Fasal 15 Syarat-
Syarat ini. Perakuan yang dikeluarkan di bawah sub fasal ini hendaklah disebut
“Perakuan Siap Kerja”.

PENAMATAN PENGAMBILAN KERJA PENYEBUTHARGA

Pegawai Inden berhak membatalkan Inden Kerja sekiranya Penyebutharga berada
dalam keadaan berikut dan setelah menerima surat amaran daripada Pegawai Inden.

a) Sekiranya Penyebutharga masih gagal menyiapkan kerja dalam tempoh masa
yang telah ditetapkan, atau

b) Kemajuan kerja terlalu lembap tanpa apa-apa sebab yang munasabah, atau

c) Penggantungan pelaksanaan seluruh atau sebahagian kerja, tanpa apa-apa
sebab yang munasababh, atau

d) Sekiranya tidak mematuhi arahan Pegawai Penguasa tanpa apa-apa alasan
yang munasabah, atau

e) Apabila kontraktor diisytiharkan bankrap oleh pihak yang sah.



13.

14.

Sekiranya Penyebutharga masih gagal menyiapkan kerja dalam tempoh masa yang
telah ditetapkan, maka Pegawai Inden boleh memberi kepadanya suatu notis yang
dihantar dengan pos berdaftar atau dengan serah hantaran yang direkodkan
menyatakan kemungkinan itu, dan jika Penyebutharga samada meneruskan
kemungkinan itu selama empat belas (14) hari selepas penerimaan notis itu atau pada
bila-bila masa selepas itu mengulangi kemungkinan itu (samada pernah diulangi
dahulunya atau tidak), maka Majlis Perbandaran Batu Pahat boleh dengan demikian
melalui suatu notis yang dihantar dengan pos berdaftar atau dengan serah hantar yang
direkodkan menamatkan pengambilan kerja Penyebutharga di bawah Sebutharga ini.

KERJA PERUBAHAN

Pegawai Inden boleh menurut budi bicaranya yang mutlak mengeluarkan arahan-arahan
yang berkehendakkan sesuatu perubahan dan dia boleh memberi pengesahan secara
bertulis menurut Fasal 6 (Arahan Pegawai Inden), Syarat-Syarat ini mengenai apa-apa
arahan lisan yang berkehendakkan sesuatu perubahan kepada kerja. Tiada apa-apa
perubahan yang dikehendaki oleh Pegawai Inden atau yang disahkan kemudiannya oleh
Pegawai Inden boleh membatalkan Sebutharga ini.

Istilah “perubahan” ertinya perubahan atau ubahsuai tentang rekabentuk, kualiti atau
kuantiti kerja sebagaimana ditunjukkan dalam Pelan, Senarai Kuantiti dan/atau
Spesifikasi dan termasuklah tambahan, peninggalan atau penggantian apa-apa kerja,
perubahan tentang jenis atau piawaian apa-apa bahan atau barang-barang yang hendak
digunakan dalam kerja itu dan pengalihan dari tapak bina itu apa-apa kerja, bahan atau
barang-barang yang dilaksanakan atau dibawa ke atasnya oleh Penyebutharga bagi
maksud Kkerja itu selain dari kerja, bahan atau barang-barang yang tidak mematuhi
Sebutharga ini.

Sebarang kerja perubahan yang diluluskan oleh Pegawai Inden akan diukur semula atau
dinilai dengan menggunakan kadar harga yang ada didalam Jadual Kadar Harga /
Senarai Kuantiti / Ringkasan Sebutharga. Jika tidak terdapat sebarang kadar harga yang
bersesuaian , kadar harga yang dipersetujui oleh Pegawai Inden dan Kontraktor
hendaklah digunakan.

Jumlah Perubahan kerja terkumpul yang dicadangkan termasuk pengukuran semula
kuantiti sementara tidak melebihi 20% daripada nilai kontrak atau tidak melebihi
RM100,000.00 mengikut mana yang terendah dan perlu mendapat kelulusan
Jawatankuasa Sebutharga.

PEMATUHAN KEPADA UNDANG-UNDANG OLEH KONTRAKTOR

Penyebutharga hendaklah mematuhi segala kehendak Undang-Undang Kecil dan
Undang-Undang Berkanun dalam Malaysia semasa pelaksanaan kerja. Kontraktor tidak
berhak menuntut sebarang kos dan bayaran tambahan kerana pematuhannya dengan
Syarat-Syarat ini.
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TEMPOH TANGGUNGAN KECACATAN (DLP)

a)

b)

d)

f)

Bagi kerja yang kosnya antara RMZ20,000.00 hingga RM500,000.00
Penyebutharga disyaratkan supaya bertanggungjawab untuk memperbaiki
segala kerosakan dalam tempoh masa kecacatan yang disebabkan mutu bahan
binaan atau kecuaian semasa kerja-kerja pembinaan dijalankan. Tempoh
tanggungan kecacatan adalah sebagaimana berikut :-

HARGA KONTRAK TEMPOH
a) Di bawah - RM500,000.00 6 bulan
b) RM500,001.00 - Ke atas 12 bulan

Pada bila-bila masa dalam Tempoh Tanggungan Kecacatan, apa-apa kecacatan,
ketidaksempurnaan, kekecutan atau apa-apa kerosakan lain yang mungkin
kelihatan dan yang disebabkan oleh bahan atau barang atau mutu hasil kerja
yang tidak menepati Kontrak ini, hendaklah diberitahu kepada Pegawai Inden
dalam suatu arahan bertulis kepada Penyebutharga yang hendaklah dalam
masa yang berpatutan yang dinyatakan di dalamnya olehnya Pegawai Inden
membaiki kecacatan, kesempurnaan atau apa-apa jua kerosakan lain atas kos
Penyebutharga sendiri.

Pegawai Inden hendaklah mengeluarkan Jadual Kecacatan yang akan
dikemukakan kepada Penyebutharga dalam tempoh satu (1) bulan sebelum
tarikh tamat tempoh kecacatan dan Penyebutharga hendaklah menyempurnakan
kerja-kerja pembaikan itu sebelum tarikh tamat tempoh kecacatan.

Jika kontraktor tidak mematuhi subfasal (d) atau (c) atau kedua-duanya dalam
masa yang dinyatakan itu, bahan-bahan atau kerja yang terjejas sedemikian itu
boleh diperbaiki dengan apa-apa cara yang difikirkan patut oleh Pegawai Inden
dan dalam hal yang demikian kos yang ditanggung baginya hendaklah dipotong
dari baki wang yang akan dibayar kepada Penyebutharga atau, jika baki itu tidak
ada, kos itu hendaklah didapatkan kembali dari Bon Pelaksanaan atau
sebagainya suatu wang tuntutan tertentu.

Jika sesuatu kecacatan, ketidaksempurnaan, kekecutan atau apa-apa jua
kerosakan lain yang pada pendapat Pegawai Inden adalah tidak praktik atau
tidak mudah bagi kerajaan untuk meminta kepada Penyebutharga supaya
membaikinya, maka Pegawai Inden hendaklah menentukan kesusutan nilai kerja
oleh sebab adanya kecacatan, ketidaksempurnaan, kekecutan atau apa-apa jua
kerosakan lain dan memotong jumlah kekusutan nilai itu daripada baku jumlah
wang yang akan dibayar kepada Penyebutharga atau jika tidak dibaiki, jumlah itu
hendaklah didapatkan balik dari Bon Pelaksanaan / wang tahanan atau
sebagainya suatu wang tuntutan tertentu.

Apabila pada pendapat Pegawai Inden, Penyebutharga telah membaiki
kecacatan, ketidaksempurnaan, kekecutan atau apa-apa jua pun kerosakan lain
yang dikehendaki diperbaikinya di bawah sub Fasal (b) atau (c) atau kedua-
duanya, Pegawai Inden hendaklah mengeluarkan suatu perakuan bagi maksud
itu, dan tarikh yang tersebut dalam perakuan itu hendaklah tarikh Penyebutharga
siap membaiki kecacatan, ketidaksempurnaan, kekecutan atau apa-apa jua



16.

17.

18.

19

kerosakan lain itu. Perakuan tersebut hendaklah disebut “Perakuan Siap
Membaiki Kecacatan”.

TINDAKAN TATATERTIB

a) Apabila penyebutharga enggan menerima sebutharga setelah ditawarkan
kepadanya, selaras dengan keputusan yang telah dibuat, ataupun menarik diri
dalam tempoh sah laku tawaran, atau mengemukakan maklumat palsu,
pendaftaran tuan akan digantung selama tiga (3) bulan untuk sebarang
penyertaan sebutharga di Majlis Perbandaran batu Pahat bagi kesalahan
pertama dan enam (6) bulan bagi kesalahan kedua kalinya dan bagi ketiga dan
seterusnya selama satu (1) tahun.

b) Bagi penyebutharga yang ditamatkan pengambilan kerja penyebutharga akan
sebab-sebab seperti di Fasal 9, pendaftaran akan digantung selama satu (1)
tahun untuk sebarang penyertaan sebutharga di Majlis Perbandaran Batu
Pahat atau suatu tempoh vyang ditetapkan oleh Agensi Pusat seperti
Kementerian Kewangan Malaysia.

KEBERSIHAN TAPAK

Pihak kontraktor dikehendaki menjaga kebersihan di tapak bina dari masa ke semasa di
dalam tempoh kerja sedang dijalankan dan setelah siap kerja dibuat.

KAEDAH PEMBAYARAN

Bayaran akan dibuat setelah kontraktor menyiapkan kerja dengan sempurnanya
sebagaimana mengikut syarat-syarat atau spesifikasi yang telah ditetapkan.

Bagi tempoh kontrak yang melebihi 6 bulan, pembayaran akan dibuat pada setiap bulan
berdasarkan kemajuan kerja di tapak. Penyerahan tuntutan hendaklah dibuat sebelum
5hb pada setiap bulan bagi tuntutan bulan sebelumnya sehingga tamat tempoh
kontrak. Pihak MPBP berhak membuat pemotongan sekiranya kerja-kerja di tapak tidak
memuaskan sebagaimana arahan P.l. dan spesifikasi yang telah ditetapkan.

PENOLAKAN BAHAN, BARANG DAN MUTU HASIL KERJA OLEH PEGAWAI INDEN

Pegawai Inden atau wakilnya berhak menolak bahan , barang dan mutuhasil kerja dari
jenis piawaian yang tidak menepati seperti diperihalkan dalam spesifikasi. Bahan,
barang dan kerja-kerja Yang ditolak hendaklah digantikan dan sebarang kos tambahan
yang terlibat hendaklah ditanggung oleh kontraktor sendiri.

Kontraktor hendaklah dengan sepenuhnya atas perbelanjaan sendiri menyediakan
sampel bahan dan barang-barang untuk ujian.

Tiada penggantian untuk peralatan , bahan dan cara kerja yang telah ditentukan di
dalam spesifikasi atau ditawarkan dan telah diterima , dibenarkan kecuali mendapat
persetujuan daripada Pegawai Inden secara bertulis.
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PENGUKURAN KUANTITI SEMENTARA

Setelah kerja-kerja yang melibatkan kuantiti sementara disiapkan di tapak, pengukuran
semula kuantiti hendaklah dibuat dengan kehadiran kedua-dua belah pihak.

PERCANGGAHAN DAN KECUKUPAN DOKUMEN SEBUTHARGA

Borang Perjanjian Inden Kerja , Surat Akuan Pembida Berjaya yang ditandatangani oleh
kontraktor dan dokumen sebutharga hendaklah disifatkan menjadi dan dibaca serta
ditafsirkan sebagai sebahagian daripada kontrak ini.

Dokumen sebutharga adalah dikira sebagai saling jelas menjelaskan antara satu sama
lain.

Kontraktor hendaklah mengadakan segala yang perlu untuk melaksanakan kerja dengan
sewajarnya sehingga siap mengikut tujuan dan maksud sebenar Dokumen Sebut Harga
pada keseluruhannya sama ada atau tidak tujuan dan maksud itu ada ditunjuk atau
diperihalkan secara khusus , dengan syarat bahawa tujuan dan maksud itu boleh
difahamkan dengan munasabah dari Dokumen Sebut Harga.

Jika kontraktor mendapati apa-apa pecanggahan dalam Dokumen Sebutharga,
Kontraktor hendaklah merujuk kepada Pegawai Inden untuk keputusan dalam
tempoh 3 hari.
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BORANG SENARAI SEMAKAN



BORANG SENARAI SEMAKAN
(BEKALAN / PERKHIDMATAN / KERJA)

Sila tandakan ( / ) Bagi Dokumen-dokumen Yang disertakan

Untuk di
BIL PERKARA / DOKUMEN tanda Oleh
Syarikat Kuasa
Pembukan
Sebutharga
Salinan Sijil Akuan Pendaftaran Dari
1 | Kementerian Kewangan
(Bekalan/Perkhidmatan)
Salinan Sijil Akuan Bumiputera Dari
2 | Kementerian Kewangan
(Bekalan/Perkhidmatan)
Salinan Sijil Akuan Pembuat Dari
3 | Kementerian Kewangan
(Bekalan/Perkhidmatan)
4 Salinan Sijil Pendaftaran Dari Pusat Khidmat
Kontraktor (Kerja)
5 Salinan Sijil Taraf Bumiputera Dari Pusat
Khidmat Kontraktor (Kerja)
6 | Salinan Sijil Pendaftaran Dari CIDB
Borang Sebut Harga Telah Diisi Dengan
7 | Lengkap (termasuk nilai tawaran dan tempoh
siap) dan Ditandatangani
8 | Borang Maklumat Penyebut Harga
Ringakasan Sebutharga Telah diisi dengan
9 . .
Lengkap dan ditandatangani
10 Borang Penyerahan Contoh Dan Katalog
(jika berkaitan)
Salinan Penyata Bulanan Akaun Bank bagi
11 | Tiga (3) Bulan Terakhir yang disahkan oleh

bank




PENGESAHAN OLEH SYARIKAT

Dengan ini saya mengesahkan bahawa
saya telah membaca dan memahami
semua syarat-syarat dan terma yang
dinyatakan di dalam dokumen sebut harga.
Semua maklumat yang dikemukakan
adalah benar.

Tandatangan:
Nama:
Jawatan:

Tarikh:

UNTUK KEGUNAAN JABATAN

Jawatankuasa Pembuka Sebut Harga
mengesahkan penerimaan dokumen
bertanda kecuali bagi perkara bil.
................... (jika ada).

Tandatangan:
(Pengerusi)
Nama:
Jawatan:
Tarikh:

Tandatangan:
Nama:
Jawatan:
Tarikh:

Tandatangan:
Nama:
Jawatan:
Tarikh:
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BORANG MAKLUMAT SYARIKAT



MAKLUMAT SYARIKAT

LATAR BELAKANG

BAHAGIAN A

1. Nama

2. Alamat

3. No. Telefon : No. Faks:

4. Pendaftaran dengan PKK (sertakan salinan Pendaftaran)

i No. Pendaftaran:

Kelas :

Tajuk Kecil :

ii. Tarikh Daftar: hingga

5. Pendaftaran CIDB dan SPKK (Sertakan Salinan Lesen)

i No. Pendaftaran:

Gred :

Pengkhususan :
il. Tarikh Daftar: hingga (Pendaftaran CIDB)
iii. Tarikh Daftar: hingga (SPKK)

6. Kementerian Kewangan (Sertakan Salinan Lesen)

i No. Pendaftaran:

Kod Bidang :

li Tarikh Kuatkuasa: Sah hingga:

7. Bagi syarikat Sendirian Berhad / Perkongsian, nyatakan :

i. Modal Dibenarkan : RM

ii. Modal Berbayar : RM




8. Butir-butir Pemilikan Syarikat

8.1 Perkongsian

NAMA PEMILIK JAWATAN PERATUS (%)
SAHAM/MODAL
8.2 Lembaga Pengarah
NAMA PEMILIK JAWATAN PERATUS (%)
SAHAM/MODAL
8.3 Ahli-ahli Pengurusan/Pekerja-pekerja
NAMA JAWATAN KELULUSAN/PENGALAMAN/

PENGKHUSUSAN




BAHAGIAN B

1. Senarai kontrak yang telah diterima bagi tempoh tiga (3) tahun kebelakang.

Bil Nama Kontrak Agensi Yang Harga Tempoh
Menawarkan Kontrak

2. Senarai kontrak yang sedang dilaksanakan.

Bil Nama Kontrak Agensi Yang Harga Tempoh
Menawarkan Kontrak Kontrak

Catatan

Sila kembarkan lampiran sekiranya jadual di atas tidak mencukupi. Penyebutharga digalakkan
memberi maklumat-maklumat lain selain dari di atas dan atau kembarkan yang berkaitan bagi
menerangkan pengalaman mereka.

Disahkan oleh,

Tandatangan & Cop Syarikat



KEDUDUKAN KEWANGAN SYARIKAT

RINGKASAN HARGA DAN LIABILITI seperti yang ditunjukkan dalam Lembaran
Imbangan (Balance Sheet) yang diaudit bagi tahun kewangan terakhir.

(JIKA ADA)
ASET LIABILITI NILAl KEWANGAN
(@) (b) (nilai) (a-b)
Semasa: Semasa : Modal :RM
RM RM Pusingan
Tetap Tetap Modal :RM
RM RM Tetap
Jumlah : Jumlah : Nilai :RM
RM RM Bersih

* Sila kemukakan Lampiran Imbangan (Balance Sheet) untuk tahun
kewangan terakhir. (JIKA ADA)

Akaun Wang Di Tangan (Cash In Hand)

* Sila kemukakan Penyata Akaun dari Bank bagi 3 bulan terakhir daripada tarikh

iklan

Kemudahan Kredit (JIKA ADA)

* Sila kemukakan surat pengesahan terbaru pemberian kemudahan

kredit dari bank/institusi dan/atau dari pembekal.
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SURAT AKUAN PEMBIDA



SURAT AKUAN PEMBIDA

Bagi
No Tender/Sebutharga oo e e aeas
Tajuk T e e eeeeaeeeareeseaeearesessenteseseatentereetarentattenntatanearantaranearanaaranrarnen
S YA, i nombor K.P ..., yang mewakili
........................................................................................................... nombor
Pendaftaran ..o dengan ini mengisytiharkan bahawa saya atau

mana-mana individu yang mewakili syarikat ini tidak akan menawar atau memberi rasuah kepada
mana-mana induvidu dalam Majlis Perbandaran Batu Pahat atau mana-mana individu lain,
sebagai sogokan untuk dipilih dalam tender/sebut harga * seperti di atas. Bersama-sama ini
dilampirkan Surat Perwakilan Kuasa bagi saya mewakili syarikat seperti tercatat di atas untuk

membuat pengisytiharan ini.

2. Sekiranya saya atau mana-mana individu yang mewakili syarikat ini didapati bersalah
menawar atau memberi rasuah kepada mana-mana individu dalam Majlis Perbandaran Batu
Pahat atau mana-mana individu lain sebagai sogokan untuk dipilih dalam tender/sebut harga *
seperti di atas, maka saya wakil syarikat bersetuju tindakan-tindakan berikut diambil:

2.1 Penarikan balik tawaran kontrak bagi tender/sebut harga * di atas; atau

2.2 Penamatan kontrak bagi tender/sebut harga * di atas; dan

2.3 Lain-lain tindakan tatatertib mengikut peraturan perolehan Kerajaan.

3. Sekiranya terdapat mana-mana individu cuba meminta rasuah daripada saya atau mana-
mana individu yang berkaitan dengan sayarikat ini sebagai sogokan untuk dipilih dalam tender/sebut
harga * seperti di atas, mana saya berjanji akan dengan segera melaporkan perbuatan tersebut
kepada pejabat Suruhanjaya Perkhidmatan Rasuah Malaysia (SPRM) atau balai polis yang

berhampiran.

Yang Benar,

( Tandatangan)
Nama & No. K.P :
Cop syarikat :
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TAWARAN SEBUTHARGA



MAJLIS PERBANDARAN BATU PAHAT
SEBUT HARGA BIL : MPBP/2019/146

TAWARAN SEBUTHARGA

1. Sebutharga adalah dipelawa daripada daripada pemborong yang berdaftar dengan
PUSAT KHIDMAT KONTRAKTOR (PKK) serta berdaftar dengan LEMBAGA
PEMBANGUNAN INDUSTRI PEMBINAAN MALAYSIA ( CIDB ) , KEMENTERIAN
KEWANGAN (MOF) masih dibenarkan membuat tawaran pada masa ini bagi kerja-kerja
berikut:-

MEMBINA DAN MENYIAPKAN SEBUAH STRUKTUR PAPANTANDA DIGITAL
SERTA KERJA-KERJA LAIN YANG BERKAITAN DI JALAN RAHMAT, BATU PAHAT

2. Naskah Meja Tawaran boleh disemak semasa waktu pejabat di Jabatan Kewangan,
Majlis Perbandaran Batu Pahat, Jalan Pejabat Batu Pahat. Dokumen Sebutharga boleh
diperolehi diperolehi di laman web Majlis Perbandaran Batu Pahat dan membuat
bayaran dokumentasi sebanyak RM50.00 (tidak dikembalikan) dalam bentuk Wang
Tunai / Wang Kiriman Pos / Bank Draf atas nhama Yang Dipertua, Majlis Perbandaran
Batu Pahat.

3. Tawaran hanya akan dikeluarkan kepada pemborong atau wakil (surat wakil kuasa
perlu disertakan) yang sah sahaja. Untuk maksud ini pemborong @ wakil
hendaklah membawa surat pendaftaran asal Pusat Khidmat Kontraktor dan
Lembaga Pembangunan Industri Pembinaan Malaysia ( CIDB ) atau Kementerian
Kewangan (MOF), Perakuan GST (sekiranya terlibat ). Satu salinan ini hendaklah
disertakan bersama dalam Dokumen Sebutharga.

4. Tawaran mestilah dimasukkan ke dalam satu sampul surat bersaiz (A4) yang berlakri
yang ditanda No. Bilangan Sebutharga.

5. Naskah Tawaran yang telah dipenuhi hendaklah dimasukkan ke dalam peti tawaran di
Jabatan Bangunan dan Kejuruteraan tidak lewat daripada jam 12 tengahari pada :-

Tawaran iklan ini juga boleh diperolehi di dalam Laman Web Rasmi Majlis
Perbandaran Batu Pahat (www.mpbp.gov.my)


http://www.mpbp.gov.my/
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BORANG SEBUTHARGA



MAJLIS PERBANDARAN BATU PAHAT
BORANG SEBUTHARGA
SEBUTHARGA BIL MPBP/2019/146
Tuan Yang Dipertua
Majlis Perbandaran Batu Pahat
Jalan Pejabat, Batu Pahat

MEMBINA DAN MENYIAPKAN SEBUAH STRUKTUR PAPANTANDA DIGITAL
SERTA KERJA-KERJA LAIN YANG BERKAITAN DI JALAN RAHMAT, BATU PAHAT

1. Setelah mengkaji dan meneliti Syarat-syarat Am Sebutharga, Penentuan Kerja,
Ringkasan Sebutharga, Pelan-pelan dan Isi Kandungan Dokumen Sebutharga, adalah saya
yang bertandatangan di bawah menawarkan untuk melaksanakan kerja-kerja di atas mengikut
ketetapan di dalam Syarat-syarat Am Sebutharga, Penentuan Kerja, Ringkasan Sebutharga,
Pelan-pelan dan Isi Kandungan Dokumen Sebutharga dengan Harga:-

Ringgit Malaysia:

2. Saya selanjutnya bersetuju untuk menyiapkan kerja-kerja tersebut di atas dalam tempoh
masa Selama .....orersssrsnsssszase: (mingqu/bulan)....... dari tarikh menerima Surat Arahan Kerja

yang dikeluarkan oleh Pegawai Penguasa (S.O).

3. Saya Setuju untuk tetap berpegang pada Sebutharga ini dan tidak akan menarik balik
Sebutharga saya dalam masa sembilan puluh (90) hari dari tarikh sebutharga ditutup.

4, Saya juga bersetuju, Naskah Sebutharga ini bersama Surat Penerimaan Tawaran
Sebutharga tuan akan dijadikan satu Perjanjian Kontrak yang sah disisi Undang-undang
Malaysia di antara Majlis Perbandaran Batu Pahat dengan saya, kecuali dan jika pihak tuan
bercadang untuk melaksanakan perjanjian rasmi yang lain atau baru.

5. Saya, faham tuan tidak terikat untuk menerima Tawaran Sebutharga yang terendah atau
lain-lain tawaran yang diterima.

Tandatangan Kontraktor & Cop Syarikat Tandatangan Saksi

Nama e, Nama e,
Jawatan S, Jawatan e
Alamat s Alamat s
No. Telefon ..o No. Telefon & .o,
Tarikh S Tarikh s

UNTUK KEGUNAAN JABATAN SAHAJA
TAWARAN SEBUTHARGA INI TELAH DIBUKA PADA
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BORANG RINGKASAN SEBUTHARGA



MAJLIS PERBANDARAN BATU PAHAT
SEBUTHARGA BIL MPBP/2019/146
RINGKASAN SEBUTHARGA

MEMBINA DAN MENYIAPKAN SEBUAH STRUKTUR PAPANTANDA DIGITAL
SERTA KERJA-KERJA LAIN YANG BERKAITAN DI JALAN RAHMAT, BATU PAHAT

1. Kerja-kerja yang dinyatakan di dalam sebutharga ini hendaklah mengikut spesifikasi, lukisan dan syarat-syarat Am
sebutharga.

2. Harga-harga yang di tawarkan hendaklah meliputi semua perkara untuk menjalankan kerja-kerja ini dan jika didapati ada
perkara yang tertinggal ianya adalah di anggap telah diambilkira di dalam butiran lain bagi sebutharga ini.

3. Harga di dalam Ringkasan Sebutharga adalah sebagai panduan untuk membuat Pembayaran.

4. Pihak Pembekal hendaklah memastikan segala kerja dilaksanakan mestilah siap serta dalam keadaan baik dan
sempurna sebelum kerja tersebut diserahkan kepada pihak Majlis Perbandaran Batu Pahat.

5. Pemborong adalah dinasihatkan supaya melawat dan meninjau tapak bina sebelum memasuki tawaran sebutharga.
Sebarang butiran yang tidak diperhargakan adalah dianggap telah dimasukkan kedalam butiran lain dan haruslah
dilaksanakan.

6. Harga adalah termasuk kerja-kerja pengawalan lalulintas semasa pembinaan dijalankan

7. Sebarang ltem yang tidak dinyatakan dalam jadual kadar harga ini tetapi dikehendaki dalam spesifikasi dan skop kerja,
hendaklah dimasukkan ke dalam salah satu butiran dalam jadual kadar harga.

8. Pemborong haruslah menghargakan sesuatu sebutharga sepenuhnya mengikut lukisan terperinci atau lampiran yang
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES

PRELIMINARIES PARTICULARS

A General Information

Notes:

The amounts inserted by the Contractor for such Preliminary Items shall be deemed to
apply to the whole of the Works carried out under this Contract.

Each Preliminary items or Clause shall be individually price. Bulk pricing for sections,
trades, groups or pages of Preliminary Items or Clauses shall not be accepted and no
subsequent claims for loss or expenses and/or profit shall be entertained for failure to
comply with this clause.

Where any Preliminary Items or Clause is left unpriced, it shall be deemed that the cost
of such Preliminary Items or Clauses have been allowed for elsewhere within these
Tender Documents. No subsequent claims arising out of expenses and/or loss incurred
against such unprices Preliminary Items or Clauses shall be entertained.

Not withstanding the above the above clauses, the S.O reserves the right to request
from the contractor the detailed breakdown of the pricing for Preliminary Items or
Clauses or the rates in the Bills of Quantities for examination and approval. The
approved detailed breakdown pricing shall then be used as a basis for the
administration of the Contract.

Headings are not comprehensive and do not modify the meaning of the items or clauses
in the Preliminary Items and Bills of Quantities.

Where Preliminary Items or Clauses or Items in the Bills of Quantities are period but
have not been executed on site by the Contractor, the cost of such priced items or
clauses or items in the Bills of Quantities shall accordingly be deducted from the
Contract Sum when so instructed by the S.O..

TO COLLECTION : -
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Scope of Works

A 1)Site ClearingWorks
2) Structure Works
3) Electrical Works

Location of Site

The site for the Proposed Works is located at Jalan Rahmat, Batu Pahat, Johor as
shown on Site Plan drawing.

Visit To Site

The Contractor will be deemed to have examined and visited the Site, and to have
ascertained the nature, character and extent of the Works, local conditions accessibility
of Site, the supply of and conditions affecting labour, materials and goods, and any
other matter affecting this Contract.

The Contractor’s attention is drawn to the fact that no extra payment, extension of time,
right to damage or any other concession consequent upon misrepresentation or lack of
knowledge will be considered.

The Contractor is required to observe regulations pertaining to the safe delivery and
unloading of materials, goods and plant, and parking facilities. No materials, goods or
plant will be allowed to remain on roads and/or pavements. The Contractor is to ensure
that all deliveries are made in such a manner as to cause the least inconvenience in the
proper execution of this Contract.

Responsibility For The Works

The Contractor will be held responsible for keeping all persons including those
employed by sub-contractors, hauliers and merchants under proper control, and to
confine their operations within the boundaries of the Site. He will provide all personnel
with proper identification badges and will be held responsible for any damage or theft to
adjoining structures, services and thoroughfares caused by reason of the execution of
this work or by those employed on the Works.

The Contractor will also be held responsible for the care of the Works generally and
adjoining structures until its completion and handing over including all work executed
and materials and goods deposited on the Site by himself or sub-contractors and
suppliers, together with all risks arising from carelessness of operatives, damage or loss
by theft, fraud, fire or any other cause, and Contractor is to make good all such damage
or loss.

TO COLLECTION : -
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Specification To All Trades

Tenderers are advised to read carefully the Specification to all trades. No claim
whatsoever, will be allowed in respect of errors in pricing due to brevity of descriptions,
which are fully described when read in conjunction with the relevant Specification.

Form of Contract

The form of Contract into which the Contractor will be required to enter in connection
with this contract shall be the Standard form of Contract (PWD 203A (Rev. 1/2010) with
amendments.

Amendments and/or additional clauses as required by the Government have been
inserted therein and can be observed as appearance thereinafter following the Standard
Form of Contract

A summary of the clauses as appearing in the Standard Form of Contract and any
amendments and/or additional clauses, together with the summarized implications as
scheduled herein following to remind and allow the cost consequence to him. In view of
this, the Contractor is to note that the conjunction with the amendments and/or added
clauses as well as any implications as appearing herein following.

In the event of conflicting and/or contradictory interpretations arising between the
Conditions of Contract appearing in the Standard Form of Contract, and those of the
Specification, the Contractor is to note that the conditions of the Form of Contract shall
take precedence with Contract as appearing in the Preliminary shall take precedence
with regard to specific contractual interpretations related directly to or required for the
Works.

Conditions of Contract

The Contractor shall refer to the Standard Form of Contract for full information and the
number and titles of the Clauses together with any additional information are given
below and the Contractor is to allow here or in his rates for all expenses involved in
complying with the terms of these Clauses.

Clause No. 1 - Definitions And Interpretation
Clause No. 2 - Contract Period

Clause No. 3 - The S.0. and S.0.’s Representative
Clause No. 4 - S.0O.’s Right To Take Action

Clause No. 5 - S.0.’s Instructions

Clause No. 6 - Scope of Contract

Clause No. 7 - Contract Sum

Clause No. 8 - Contract Documents

The Contractor shall bear the cost for additional copies of documents required by him.
Clause No. 9 - Representative, Warranties and Undertakings of the Contractor

TO COLLECTION : -
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Conditions of Contract (cont'd)

Clause No. 10 - Obligation of the Contractor

Clause No. 11 - Inspection of Site

Clause No. 12 - Programme of Work

Clause No. 13 - Performance Bond / Performance Guarantee Sum

For due observance and performance of this contract the Contractor shall opt for either
(a) Performance Bond in the form of an approved Bank and Insurance Guarantee equal
to five percent (5%) of the contract sum to be deposited with the Government as a
condition precedent to the commencement of any work under this contract.

OR

(b) Performance bond in the form of Performance Guarantee Sum where the Contractor
shall allow deductions of ten percent (10%) from interim payments until the total amount
deducted aggregate to a sum equivalent to five percent (5%) of the original contract
sum.

Clause No. 14 - Indemnity in Respect of Personal Injuries and Damage to Property
Clause No. 15 - Insurance Against Personal Injuries And Damage To Property
Clause No. 16 - Indemnities to Government in Respect of Claim by Workmen

Clause No. 17 - Employee’s Social Security Act, 1969

(i) Notwithstanding anything to the contrary contained elsewhere in the Contract

Documents, the Contractor shall cause all Sub-Contractors whether nominated or
otherwise to comply with the requirements of the Employees Social Security Act, 1969
as described under Clause 17 of the Conditions of Contract.

The Contractor shall be responsible to submit to the S.O. whether demanded or not, the
Employer's Code Number of the Sub-Contractors and Social Security Numbers, or
Form 2 or Form 3 if the Social Security Numbers are not yet available of all employees

Clause No. 18 - Insurance of Works.

—IMUUL TYUs U wvuny U

(i)Accurately set out the Works. Ensure all critical co-ordinate points are marked in a
manner that cannot be removed or in a manner that makes any subsequent movement
immediately apparent.

(ii)Provide surveying equipment and labour required for setting out the whole of works.

Provide similar facilities to the S.O. for checking all setting out and levels.

(iii) Establish bench marks for the site, which shall be tied up to an existing Government
benchmark. Obtain approval from the S.O. before proceeding further.

(iv) Check and confirm actual boundaries of site (where they relate to this Contract) and
agree same with the relevant Local Authorities. Form and leave permanent makers (of a
type to be approved by the S.0.) indicating actual confines of site.

(v) Check and confirm dimensions, positions and levels of existing work completed by
other

TO COLLECTION : -
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Conditions of Contract (cont'd)

Contractors and submit two (2) copies of certified survey drawings.

(vi) Engage approved Licensed Surveyors to perform all necessary survey and pay for
all fees and expenses.

(vii) Accurately locate with appropriate markings the position of each column. Any errors
in setting or resulting in consequential loss would be the Contractors accounts.

(viii) Provide theodolites, levels, tapes and such like instruments and attendance for the

S.0. in checking of levels and setting out the Works throughout the Contract Period.
(ix) Any assistance given by the S.O. in setting out will not relieve the Contractor of his
responsibility to set out the Works accurately.

Clause No. 20 - Unfixed Materials And Goods
Clause No. 21 - Compliance with the Law
Clause No. 22 - Design

Clause 22.1 - To add the following condition in Clause 22.1 (a) "If contractor undertake
the design of any part of the IBS components, he shall submit all drawings,
specifications, calculations and any other information for the S.O's approval”

Clause 22.2 - "Contractor to price a Design Guarantee Bond for the said part of the
works design by contractor amounting 5% of the said part of the works and shall be
issued by an approved licensed bank or financial institution."

Employment of

(i) The Contractor shall maintain and furnish to the S.O. a full list of all his workmen
including all workmen employed by sub-contractors and nominated sub-contractors
employed in or in connection with the Works.

Clause No. 23 - Employment of Workmen (cont'd)

(i) A further copy of the particulars of workmen above shall be maintained and kept at
Works site at all times for inspection.

Clause No. 24 - Variations

Clause No. 25 - Valuation of Variations

Clause No. 26 - Bills of Quantities

Clause No. 27 - Measurement of Works

Clause No. 28 - Payment to Contractor and Interim Certificates

Refer also to Clause 28.1, 28.2 and 28.6 in the APPENDIX TO THE CONDITIONS OF
CONTRACT

Clause No. 29 - Adjustment of Contract Sum

Clause No. 30 Fluctuation of Price (Shall Be Deleted)

TO COLLECTION : -
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Conditions of Contract (cont'd)

Clause No. 31 - Final Account and Payment Certificate Clause No. 32 - Effect of S.O.’s
Certificates

Clause No. 33 - Deduction from Money Due To Contractor

Clause No. 34 - Prime Cost/Provisional Sums Clause No. 35 - Materials, Goods And
Workmanship

Clause No. 36 - Inspection and testing of materials, goods and equipment

Clause No. 37 - Constructional plant, equipment, vehicles and machineries

Clause No. 38 - Possession of site

Clause No. 39 - Completion of works

Clause No. 40 - Damage for Non-Completion of works Clause No. 41 - Sectional
Completion

Clause No. 42 - Partial occupation / Taking over by government

Clause No. 43 - Delay And Extension Of Times Clause No. 44 - Claim For Loss And
Expense

Clause No. 45 - Investigation by the government and other persons in case of accident,
failure or other event

Clause No. 46 - Access For Works, etc.

Clause No. 47 - Sub-Contract Or Assignment

Clause No. 48 - Defect After Completion

Clause No. 49 - Unfulfilled Obligations

Clause No. 50 - Suspension Of Works

Clause No. 51 - Events and Consequences of Default by the Contractor Clause No. 52 -
Termination on National Interest

Clause No. 53 - Termination on Corruption, Unlawful or lllegal Activities

Clause No. 54 - Payments Upon Suspension and Termination on National Interest
Clause No. 55 - Event and Consequences of Default by the Government

Clause No. 56 - Certificate of Termination Costs

Clause No. 57 - Surviving Rights

Clause No. 58 - Effect of Force Majeure

Clause No. 59 Site Agent And Assistants

Clause No. 60 - Nominated Sub-Contractors And/Or Nominated Suppliers

Clause No. 61 - Payment to Nominated Sub-Contractors or Suppliers

Clause No. 62 - No liability of Government to Nominated and/or Sub-Contractor or
Supplier Clause No. 63 - Responsibilities Of Contractor to Nominated and/or Sub-
Contractors or Nominated Suppliers

Clause No. 64 - Intellectual Property Rights

Clause No. 65 - Antiquities

Clause No. 66 - Arbitration

Clause No. 67 - Notice, etc.

Clause No. 68 - Safety at the Site

Clause No. 69 Advance Payment

Clause No. 70 - Amendment

Clause No. 71 - Confidentiality

Clause No. 72 - Stamp Duty

Clause No. 73 - Severability

Clause No. 74 - Waiver

Clause No. 75 - Laws applicable

TO COLLECTION : -

MPBP /2019 / GANTRY STRUCTURE A/6



PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Conditions of Contract (cont'd)

Clause No. 76 - Successors Bound

Clause No. 77 - Epidemics And Medical Attendance

Clause No. 78 - Technology Transfer

Clause No. 79 - General Duties And Performance Standard

Clause No. 80 - Restriction and Procedure on Use of Imported Materials and Goods
Clause No. 81 - Time Contractor’s Storage, Welfare and Office Accommodation

Site Diary

The Contractor shall provide one (1) copy of site diary for the sole use for S.O. and his
agents for the purpose of works record and instruction enteries. An authorized agent of
the Contractor must sign the site diary each day as acknowledgement of the accuracy of
the entries made.

The site diary must be kept in safe custody at the site from the date of commencement
of the work to the date of its completion.

First Aid Kit

The Contractor shall provide at his own cost a complete first aid kit which shall be kept
and properly maintained in the Contractor’s Site Office. The kit shall be in the charge of
either the Contractor’s Site representative or some responsible person who shall be on
the Site during all working hours to ensure that is the first facilities are available without
delay at all times when work is in progress. One responsible member of the Contractor’s
staff shall be trained in simple first aid duties.

Progress Photographs

The Contractor shall take progress photographs of the Works at monthly interval as
directed by the S.O. The average number of different photographs to be taken shall be
sufficient enough to show the progress of the Works.

Warning Signs and Lamps

Provide all necessary warning signs and lamps for the whole period of the Works is in
hand, and dismantle and remove on completion.

TO COLLECTION : -
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Adjoining Property

Where the property adjoining the Site is in constant use by the Employer/ adjoining
owner and occupiers, the Contractor shall arrange and carry out the Works so as to
cause the minimum of interference or interruption to the use of adjoining properties
including roads, footpaths, other accesses and any existing services thereto. Every
effort must be made to ensure that the activities of the existing buildings are in no way
hindered or interrupted. He shall comply with all instructions or directions given by the
S.0O. in these matters.

Any damage caused to the adjoining property including roads, footpaths, other
accesses and any existing services shall be made good by the Contractor at his own
cost to the S.0.’s satisfaction.

The Contractor shall take all proper measures to the satisfaction of the S.O. to minimize
the spread of dust noise, etc. arising from carrying out of the Works to the adjoining
properties and shall comply to the requirements imposed by the Authority at his own
expense.

Restriction of Workmen

The Contractor shall be responsible for restricting all person under his control, including
those employed by Sub-contractors, merchant and Hauliers to the site of the works and
shall take necessary precautions to prevent damage and nuisance of any kind and shall
indemnify Government against any claims arising herefrom.

Mosquito Prevention

All excavation and any portion of the site where water stagnates or accumulates shall
be kept dry by pumping, bailing or other operations.

Allow for taking such precautions as may be necessary or desirable for the prevention of
breeding of mosquito and pay all charges as may be required by the Local Authority
concerned for any measures taken.

The Contractor must refrain from dumping or depositing rubbish, spoil unused materials,
empty bottles, cans and other containers capable of collecting liquids which afford
breeding places for mosquitoes. He will be held responsible for mosquito nuisance at
the site and surrounding arising from non-observance of the provisions of this Clause
and will be required to employ whatever mosquito destructive as are necessary entirely
at his own cost and expense.

Hoarding

At the commencement of the Contract within three (3) weeks from the Date of
Possession of Site, the Contractor shall provide, erect and maintain to pattern and
colour adequate hoarding and fencing.

TO COLLECTION : -
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Signboard

Provide and erect in a prominent position approved by the S.O., a signboard painted
and lettered in Bahasa Malaysia as per drawing to the approval of the S.O. and maintain
and dismantle and remove the same on completion.

Site Security

Provide competent and licensed site security and adequate watching for the whole
period of works. The Contractor shall be responsible for security on site including the
works on site. The Contractor shall take all reasonable security precautions including
the use of watchmen and/or security guards to prevent damage and losses attributable
to pilferage, vandalism, theft, etc.

The Contractor shall provide at his own cost and agree with the Superintending Officer
on the security procedure to be adopted during the contract period and once agreed,
such procedures shall not be varied without clearance from the S.O.

Keep Site Dry

The Contractor shall be responsible for keeping the whole of the Works well drained
and free from all water (including rain, storm, spring and running water below the Water
Table Levels and the Contractors is to ascertained on the ground that these levels are
not known), or water arising from any other source, at all time to ensure that, so far as it
is practicable all work is carried out in the “dry”.

He shall employ whatever means may be necessary to keep site dry including bailing,
pumping, (including power pumping) provision of temporary earth drains (including
precast concrete drain where they are deemed necessary by the S.0.) drainage pits,
water courses and any other means which the S.O. may direct.

The Contractor shall ensure that the water drained from the site shall be kept
reasonably free from earth, debris, etc. He shall be responsible for finding outlets for the
discharge of the water drained from the site and if the water is drained from the site to
the public drains, he shall be responsible for making arrangements with the authorities
to do so including paying all necessary fees and making good damages to roads,
drains, etc.

The Contactor shall be held solely responsible for the sufficiency of the arrangements
made for the exclusion of water from the Works and shall be held responsible for
keeping the works safe and dry at all times including period of heavy rainfall and for any
loss or damage which may result from the Contractor's neglect of his obligation.

Factories And Machinery (Building Operations And Works Of Engineering
Construction) Regulations.

The Contractor is to allow for complying with the prevailing Factories and Machinery
Acts/Regulation and amendments and the relevant prevailing regislations concerning
fitness, requirements, attendance for operations of machinery and plant.

TO COLLECTION : -
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PART A - PRELIMINARIES

|  AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Factories And Machinery (Building Operations And Works Of Engineering
Construction) Requlations. (Cont'd)

It is the duty of the Contractor to maintain all his plant and machinery in proper and safe
operating conditions and to provide and enforce safety measures in his site operations.

Overheads Hazards — Every place where persons are required to work or to pass that is
normally exposed to falling materials or objects shall be provided with safety helmets
and/or any approved suitable overhead protection and where no one is required to work
or to pass but employees who are at work in the vicinity, such areas shall be roped off or
otherwise guarded against inadvertent entry.

Failing Hazards — Every hole into or through which a person may fall shall be guarded
by an effective barrier to prevent falls except where free access is required by work
actually in progress.

Slipping Hazards — The Contractor shall not suffer or permit any person to use
passageway or a scaffold, platform or other elevated working surfaces which is in
slippery condition. Oil, grease, water and other substances causing slippery footing shall
be removed, sanded or covered to provide safe footing.

Tripping Hazards — All passageways, platform and other places of work shall be kept
free from accumulations of dirts and debris and from other obstructions that could cause

tripping.
Sharp projections which could cut any shall be removed or covered.

Electrical Hazards — Before work is begun, the contractor shall ascertain by inquiry or
direct observation, or by instruments, where any part of an electric power circuit,
exposed or concealed is so located that the performance of the work may bring any
person, tool or machine into physical or electrical contact therewith, The Contractor shall
post and maintain proper warning signs in the official language where such a circuit
exists. He shall advise all persons on the site of the location of such lines, the hazards
involved and the protective measures to be taken and shall, if practical, de-energize the
electric power circuit.

Danger and Warning Sign — Simple but effective warning notice in the official language
shall be placed in a conspicuous position at all entrances to the site for the whole period
the Work is in hand to warn the employees and public of trespassing and danger on site
and to dismantle and remove on completion.

Safety Nets — Install safety nets or screens to external face of scaffolding or external
wall, secured to sufficient and adequate anchorages or supports to prevent or catch
falling of persons or objects. No safety nets or screens which show signs of wear,
damage or deterioration that will materially affect the strength of any portion shall be
installed.

The Contractor shall also allow for providing competent site safety supervisors and any
other requirements to comform with the provision of this Legislation.
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

The Contractors is to provide adequate power supplies for temporary lighting, execution
of the works and for testing, test running and balancing of all specialist installation
included in this Contract.

The Contractor shall liaise with the relevant supply/service authorities for the expedious
installation of the connections for permanent water and electricity supplies in the Works.
He shall pay on behalf of the PBLT, all fees and charges including deposits for such
installation and for water and electricity consumed in test running and commissioning of
the various electrical and mechanical installation/works/service under the Contracts.
Such payments made shall be reimbursed to the Contractor on production of receipted
bills.

Water For The Works

Provide all water required for the use in the Works including paying all associated costs
and fees and providing and removing all temporary plumbing and storage facilities on
completion.

Temporary Access Tracks

Provide and maintain all necessary temporary access to and within the Site including
culverts, tracks, road pavement (if necessary) etc. as long as required and remove and
make good on completion to the satisfaction of the S.O. The position where the site
access is to be made shall be as indicated on the site plan or as instructed by the S.O.
and the Contractor shall make all arrangement and obtain all approval required.
Protection of Public And Private Roads And Properties

The Contractor shall maintain public and private approach roads, footpath, kerbs,
culvert etc. to the Site clear of mud and debris at all times.

The Contractor shall arrange for the conveyance of materials, plants etc. onto and away
from the site so as to cause a minimum of damage to existing roads, footpath, kerbs,
culvert etc.

Protect, upload and maintain all pipes, ducts, sewers, overhead cables and other
services unless earmarked for demolition during the execution of the works.

The Contractor shall be responsible for any damage caused by his lorries or workmen to
public and private approach roads and properties to the Site, including that caused by
his Nominated Sub-contractors and Suppliers, The Contractor shall make good any
damage caused at his own expense to the satisfaction of the S.O. or alternatively shall
bear the cost making good as a deduction from any money due or to become due under
this Contract.

Construction Industry Development Board (CIDB) Act and Regulations (Cont'd)

The Contractor shall comply with the Lembaga Pembangunan Industri Pembinaan
Malaysia Act 1994 and/or regulations under the act.

For compliance with the Construction Industry (collection of Levy) Regulation 1996, the
Contractor shall submit a notification on Form CIDB L1/96 to the CIDB not later than
fourteen (14) days after the issuance of the Letter of Acceptance/Letter of Award
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AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Employment of Foreign Workers

Notwithstanding Clause 16 of the Conditions of Contract, the Contractor may employ
foreign workers with the approval of the S.O.

The Contractor is is to note that the camp does not allow any workers to be on site
except during approved working hours by the S.O.

Remeasurement of Provisional Quantities and Finalisation of Variation's Order and Final
Account

The Contrator shall take note that all provisional quantities for this project in the Bills are
measured as PROVISIONAL.

Payment for the work done shall be based on the actual quantities of work executed by
the Contractor in accordance with the Conditions of Contract. For this purpose the
Contractor shall engage an independent Quantity Surveyor, an individual or a consulting
Quantity Surveying firm (in the case of an individual, he must not an employee of the
Contractor) who is registered with the Board of Quantity Surveyors Malaysia.

The Contractor shall ensure that the said Quantity Surveyor submit measurement
sheets in a format approved the S.O. showing detail calculations of the work done i.e
total work done in accordance with the Conditions of Contract up to three (3) working
days before the date of the coming interim valuation for which he is eligible for payment.

All measurement sheets bearing detail calculations shall be submitted to the S.O and/or
his representative not later than three (3) working days before the date of the coming
interim valuation. Such calculations shall be signed by and bear the name and
registration number of the said Quantity Surveyor.

The Contractor is to abide by the Rule and Registrations set forth by the Board of
Surveyors Malaysia in the employment of the said quantity surveyor. The Contractor is
to note that the amount of payment to be made to the said quantity surveyor shall be
strictly in accordance with scale of fees set by the Board of Surveyors Malaysia
henceforth, the Contractor is to allow this in this lender price accordingly.

The S.O. and/or his representative reserve the right to request for documentary proof of
payments made to the said quantity surveyor. Failure on the part of the Contractor will
render the S.O. to make direct payments to the said quantity surveyor and deduct from
any monies due to the Contractor and no claim arising from ignorance of the provision
or arising from such direct payment shall be allowed.
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AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Clearing, Cleaning And Making Good On Completion

Before handling over of the works to the S.O. the Contractor shall scrub all floors,
pavings, staircase, etc and clean out all gutters, gulleys, manholes, sumps and drains.
The Contractors shall also cut shorts grass within the site, and clean all glass panes
and leaves every part of the completed works included in this Contract in clean, sound
and tidy condition to the approval of the approval of the S.O.

Ensure that the existing roadside drains bounding the site are clear of any building
debris, earth etc. at all times.

Remove and clear away from site all temporary buildings, temporary works and
temporary installation, upon completion or as and when directed by the S.O.

Gather up and clear away all rubbish as it accumulated during the progress of the works
and leave the site clean and tidy upon completion.

Protection Of Materials And Completion Work

Provide everything necessary for the proper protection of materials and completed work
against inclement weather, carelessness or otherwise and comply all the directions of
the Superintending Officers in the respect.

Plant And Equipment

The Contractor shall provide, erect, keep insured, maintain and remove on completion
all requisite scaffolding, hoist, ladder, staging, tarpaulins, tools, vehicles, tackles and
other plants and apparatus (excluding piling and pile testing equipment), as required by
all trades as are necessary for the execution of the Work. Should the Contractor leave
this item unpriced, then the cost of all the necessary plants and tools is deemed to be
included in the price of each the items in the Bills of Quantities.

All mechanical plant used by the Contractor shall be of such type, size and method of
working suitable to the type and nature of the works and site conditions where the work
to be executed. If, in the opinion of the S.O., the plants used is not suitable, he may
advise the Contractor to change the plant or method of executing the works. The
Contractor shall however, have no cause for claim against the Government on the
account of complying with any of the S.O.’s advice in this matter.

Protection Of Earth Slopes And Drains

The Contractor shall take all necessary precautions to preserve all earth slopes i.e.
slope already existing on the site at the same time of the site being handed over to the
Contractor and new i.e. new slopes formed and constructed by the Contractor under the
Contract.

He shall construct adequate temporary water courses and drains and take other
necessary steps to prevent slips from occurring. Should slips occur due to the
Contractor’s neglect to take necessary precautions to preserve the earth slopes, he
shall, at his own expense, make good such slips to the entire satisfaction of the S.O.
The Contractor shall make daily inspection of the earth slopes and more often if he
deems it necessary or it so instructed by the S.O. he shall record the results of his
inspections in the site dairy. In the event of the slips occurring or in the opinion of the
Contractor, may possible occur, the Contractor shall immediately report to the S.O. who
shall give necessary instruction to the Contractor.

TO COLLECTION :
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Protection Of Earth Slopes And Drains (Cont'd)

The Contractor shall be held solely responsible for the sufficiency of the precautions
taken by him to preserve the earth slopes and shall be liable for and shall indemnify the
Government in respect of any claims or preceeding arising out of his neglect of this
provision.

Protection of Environment

The Contractor shall take necessary precautions to prevent the deposition of any debiris,
rubbish, silt, waste materials , foul water, chemicals, etc. arising from the carrying out of
the Works, into the existing river, streams/waterways without a written approval from the
S.0.

The Contractor shall divert existing drains, waterways, etc, encountered during the
progress of the Works without disrupting it's flow system and subsequent reinstate the
same to the S.O. approval if the diversion is temporary.

The Contractor shall take necessary precaution to ensure tyres of all vehicles leaving
the site are free of mud.

The Contractor shall not carry out any open burning on the Site without written approval
of the S.O.

The Contractor shall be held solely responsible for sufficiency of the precaution taken by
him to protect the environment and to comply with requirement imposed by the relevant
Authorities at his own expense. The Contractor shall be liable for and shall indemnify the
Government in respect of any claims or proceeding arising out of his neglect of this
provision.

As-Built Drawings

The Contractor shall provide and deliver to the S.O. approved As-Built drawings* in the
form of:-

i)Four (4) sets of As Built drawings pertaining to the Works as they actually built
including all services and facilities system and all supporting documents such as
Operation Manual and Maintenance, Testing and Commissioning Certificate etc.
ii)Four (4) sets of Digital Copies As Built Drawings in a format dwg. (AutoCAD) stored in
CDs.

iii)Four (4) sets of Digital Copies As Built Drawings in a format pdf. (Acrobat) stored in
CDs. as regards to its operation, maintenance, repairs and replacement.

The As-Build supplied shall be comprehensive and to the satisfaction of the S.O. as to
allow for a complete understanding of the works as they actually built incorporating all
Works arising from variations, Mechanical and Electrictal Works.

Tyre Washing Facilities

i) Portable Water Jet

Provision, operation and maintenance of portable water jet including operator, water
tank and other necessary equipments as specified for carring out cleaning of vehicle
tyres at various exits of the worksites or as directed by the S.O.

TO COLLECTION :
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PART A - PRELIMINARIES

AMOUNT

ITEM DESCRIPTION (RM)

PRELIMINARIES (CONT'D)

Temporary Diversion And Relocation Of Existing Underground Services.
(Sewerage & Drainage)

The Contractor shall enquire from the various authorities and make arrangements for
the disconnection, removal, relocation and reconnection of services and pay all
necessary cost and fees in connection therewith and make good all damage as
specified.

Planning and provide temporary septic tank or other approved method for temporary
deviation for existing sewerage pipe all the time during construction including prepare
method statement, type of deviation, pumping system etc all to S.O.'s approval. Rate
shall include all payment to authority or other revelant parties.

Site Supervision

The Contractor shall keep constantly on the Site for the full duration of the Contract a
competent, efficient, suitably qualified, experienced and good character Site supervisor
in each trade as may be necessary, who must be capable of receiving instructions in
Bahasa Malaysia, and in default it shall be the responsibility of the Contractor to provide
replacement for them and all wages and other expenses in connection with the
employment of such replacement site agent and assistants. Any directions, explanations
or instructions given to the Contractor under this contract, provide all necessary
superinteding order.

TO COLLECTION :
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PART A - PRELIMINARIES

ITEM

DESCRIPTION

AMOUNT
(RM)

PRELIMINARIES (CONT'D)

COLLECTION :

From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.
From Page No.

From Page No.

10

11

12

13

14

15

TOTAL CARRIED TO SUMMARY OF TENDER
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CONFIDENTIAL PART B - GANTRY STRUCTURE

ELEMENT ELEMENT FROM AMOUNT
NO. PAGE NO. (RM)
SUMMARY
1 WORK BELOW LOWEST FLOOR FINISH B/1/3
2 FRAME B/2/1

PART B - GANTRY STRUCTURE
TOTAL CARRIED TO SUMMARY OF TENDER
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PART B - GANTRY STRUCTURE

ITEM AMOUNT
NO. DESCRIPTION UNIT QTY RATE (RM/SEN)

ELEMENT NO. 1 - WORK BELOW LOWEST FLOOR

EINISH

GANTRY STRUCTURE

Excavate commencing from formation levels and get

in making up levels where directed and remainder load
and cart away from site :-

A Pit for Pad Footing not exceeding 2.5m deep. M3 30
Backfilling
B 1000mm Thick sand blinding, spread and levelled M2 15

150mm Thick bed of hardcore consisting of hard dry,
broken bricks or stone, spread and levelled, well
rammed, consolidated and to be compacted to receive

sand blinding (measured separately). M2 14
Lean concrete Grade 15 as described :-
D 50mm Thick blinding spread and levelled under pad
footing M3 1
Vibrated reinforced concrete Grade 35 as described in
E Pad Footing M3 11
F Column stump (provisional). M3 3

TO COLLECTION : -
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PART B - GANTRY STRUCTURE

ITEM AMOUNT
NO. DESCRIPTION UNIT QTY RATE (RM/SEN)

ELEMENT NO. 1 - WORK BELOW LOWEST FLOOR
FINISH (Cont'd)

GANTRY STRUCTURE (Cont'd)

High tensile rod reinforcement to B.S 4449 as

described :-

In pad footing
A 12mm Diameter rod. KG 160
B 16mm Diameter rod. KG 524

In column stump (provisional).

C 16mm Diameter rod. KG 166

Mild steel rod reinforcement to B.S 4449 as described :-

In column stump (provisional).

D 10mm Diameter rod as links. KG 30

Sawn formwork as described :-

E To sides of pad footing M2 50

F Ditto of column stump (provisional). M2 10

TO COLLECTION :
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PART B - GANTRY STRUCTURE

ITEM AMOUNT
NO. DESCRIPTION UNIT QTY RATE (RM/SEN)

ELEMENT NO. 1 - WORK BELOW LOWEST FLOOR
FINISH (Cont'd)

COLLECTION :
Page No. B/1/1 - -

Page No. F/1/2 - -

ELEMENT NO. 1 - WORK BELOW LOWEST FLOOR
FINISH

CARRIED TO SUMMARY
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PART B - GANTRY STRUCTURE

ITEM AMOUNT
NO. DESCRIPTION UNIT QTY RATE (RM/SEN)

ELEMENT NO. 1 - FRAME (ALL PROVISIONAL)

STRUCTURAL STEEL WORKS

Mild steel to BS 4360 as specified including all
necessary final painting, cutting, filleting, galvanized
painting and welding, bolting, etc. to comply with BS

5133 as specified

A 323.0mm Dia. CHS x 10mm Thick x 77.40kg/m mild KG 1,161
steel post

B 168.3mm Dia. CHS x 8mm Thick x 31.60kg/m mild KG 1,225
steel Purlin

C 114.3mm Dia. CHS x 5mm Thick x 13.50kg/m mild KG 525

steel Strut Purlin

D 7000mm x 7000mm x 30mm Thick G.I plate wall plug to NO 2
R.C Beam complete with 8 nos 20mm Diameter high
tensile bolts, nuts and washers.

E 150mm x 250mm x 12mm Thick G.I triangle stiffener NO 16
plate welded to 7000mm x 7000mm x 30mm Thick G.I
plate.

F 400mm Diameter x 25mm Thick Gusset Plate bolted to NO 4

CHS 323mm Dia. complete with 8nos 20mm Diameter
high tensile bolt, nuts and washers.

G 150mm x 250mm x 12mm Thick G.I triangle stiffener NO 32
plate welded to 323.0mm Dia. CHS x 10mm Thick steel
post.

H 400mm Diameter x 25mm Thick Gusset Plate bolted to NO 8

CHS 168.3mm Dia. complete with 8nos 20mm
Diameter high tensile bolt, nuts and washers.

G 150mm x 250mm x 12mm Thick G.I stiffener plate NO 64
welded to 168.3mm Dia. CHS x 8mm Thick steel purlin.

J 650mm x 650mm x 12mm Thick M.S spacer plate for NO 2
hold 8nos 20mm Diameter high tensile bolt.

ELEMENT NO. 2 - FRAME (ALL PROVISIONAL)
CARRIED TO SUMMARY
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PART C - ELECTRICAL WORKS

ITEM
NO.

DESCRIPTION

UNIT

QTY

MATERIAL
UNIT RATE

INSTALL
UNIT PRICE

AMOUNT
(RM/SEN)

ELEMENT NO. 1 - Digital Billboard

Notes To The Tenderer:

a) Tenderers are requested to submit all relevant
Catalogues & List of material offered upon
submission of tender document

b) All quantities specified in this Bill Of Quantities
are provisional and subject to final remeasurement
with prior notice

c) Tenderer is responsible to ascertain and confirm

final measurement

To supply and install 48" x 252" (1.2 m x 7 m) LED

single color screen consist of :-

- mobile phone control software,

- power supply wiring system,

- support bracket to main structure,

- 18 months warranty

- all electrical requirement shall be provided as per
S.0 instruction including application supply to TNB
if necessary.

Testing and Commissioning

ELEMENT NO. 1 - DIGITAL BILLBOARD

CARRIED TO SUMMARY

SET

L.S

15,000.00
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ELECTRONIC LED BILLBOARD
TO MANUF'S SPECIFICATION
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